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Work Assignment 

Work Assignment Number 
154-RSBD-02GZ 

Q Original [X] Amendment Number. 1 
Contract Number 
08-W-98-214 

Contract Period 
Base Option Period NUmberl 

Title of Work Assignment 

Comell-Dubilier QU3- RI/FS-0 
Contractor 
ETRA TECH EC INC. 

Specify Section and Paragraph of Contract SOW 

III C. Enforcement Support Site Specific 

Purpose: , 0 Work Assignment Initiation 0 Work Assignment Close-Out 

[X] Work Assignment Amendment fl Incremental Funding 

• Work Plan Approval ' 

Periods of Performance 

From: 08/10/05 TO:06/30/08 

Comments: . 
An amended Statement of Work is attached. The amended SOW incorporates the revisions discussed dunng the 

06 December 2005 scoping meeting. 

' tXl Superfund. Accounting and Appropriations Data Q Non-Superfund 

DC 
(Max 6) 

Budget/FYs Appropriation 
(Max 4) Coda (Max 6) 

Budget Org/Code 
(Max 7) 

Program Element 
(Maxd) 

Object 
Class 

(Dollars! (Cents) Site/Project 
(Max 8) 

CostOrg/Code 
(Max 7) 

1 HE0120 98 2AH0J FAX 2505 $50,000 loo 02WQTA00 C015 

Authorized Work Assignment Ceiling 
Contract Period: 
Previously Approved 

Cost/Fee 
$50,000.00 

LOE 
250 

This Action $0.00 

Total $50,000.00 250 

Work Plan / Cost Estimate Approvals 
Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: - Cost/Fee: $50,000.00 LOE:250 

Work Assignment Manager Name Branch/Mail Codel 9th Fir. 

PIETRO MANNINO Phone Number 212-637-4395 

Fax Number 212-637-4429 
(Signature) (Date) Fax Number 212-637-4429 

Project Officer Name Branch/Mail Code 

KEITH R. MONClNO Phone Number (212) 637-4353 

Fax Number (212) 637-4360 
(Signature) (Date) Fax Number (212) 637-4360 

Other Agency. Official Name Branch/Mail Code 

Phone Number 

(Signature) (Date) 

Contractirw Official Name Branch/Mail Code 

J0H1OJBAGHMANN, JR. 12 December 2005 Phone Number 

- Fax Number 
Z' \ (Signature) (Date) Fax Number 

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title) Date 

EPA Form 1900-69 (Rev. 07-95) 
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Cornell-Dubilier 0U3-RI/FS-0 
Contract: 68-W-98-"214, Work Assignment:' 154-RSBD-02GZ, Amendment: 0001 

Summary Information 

Title: Cornell-Dubilier 0U3- RI/FS-0 
Period of Performance: From: 08/10/05 

To: 06/30/08 
Award Date: 08/10/05 • 
Total Funding: $50,000.00 

Funding Breakout 

Acct.Info '  Funding Category Amount 

FY1998 - HE0120 Estimated Cost $47,455.00" 
Base Fee $975,00 
Award Fee Pool $1,570.00 

Total: $50,000.00 
/ 

[M] -  Modified 
[A] - Added 

Attachments 

The following item(s) have been added: 

Attachment Name 

Amended Statement of Work. 
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Amended Statement of Work 
Contract: 68-W-98-214, Work Assiqnir.er.tr 154-RSBD-02GZ, Amendment: 0001 ,  

Task 1.6 - Evaluate Existing Data and Documents - The Contractor's review of the PRP'S RI/FS Work Plan 

is added to this task. The Contractor shall submit comments to EPA within 30 days after receipt of the 

document. s 

Task 1.7 - Quality Assurance Project Plans (QAPPs) - The Contractor shall prepare the QAPP in accordance 
with the Uniform Federal Policy for QAPPs, not the EPA QA/R-5. The contractor shall submit a Draft and 
Final QAPP. The Draft shall be submitted to EPA within 30 days after work plan approval. The final QAPP 
shall be submitted within 15 days after receipt of EPA final comments. 

Task 1.8 - Health and Safety Plan - The contractor shall submit a Draft and Final HASP. The Draft shall be 
submitted to EPA within 30 days after work plan approval. The final HASP shall be submitted within 15 days 
after receipt of EPA final comments. 

Task 1.9 - Non-RAS Analyses (Optional Task)- The contractor shall develop an EPA-approved laboratory 
quality assurance program that provides oversight of subcontracted laboratories through periodic performance 
evaluation sample analyses and/or on-site audits of operations and has a system of corrective actions to be used 
in cases where performance does not meet the standards of the program. 

Task 32 - Perform Field Investigation Oversight - The Contractor shall include an additional person for field 
oversight. For budgeting purposes, the Contractor shall assume the person will be required 50% of the time, 

On-Going Quarterly Field Oversight - any references to split samples shall be removed from this subtask. 

Task 3.3 -Prepare Field Investigation Oversight Reports - The reporting period shall be changed to from 
every 4 weeks to every 2 weeks. The Field Investigation Final Summary Report shall be submitted to EPA 
within 30 days after completion of all field work. 

Task 4.3 - Non-Routine Analytical Services (Optional Task)- The Contractor shall arrange for the analysis of 
Non-Routine Analytical samples collected during Task 3, 

Task 5.3 - Data Validation (Optional Task) - The Contractor shall validate the data to ensure that the data and 
chain of custody are accurate and defensible. 

. Rpvipw Analysis Remits Apainst Validation Criteria. The Contractor Shall review the data analysis 
results against the validation criteria. 

• Review the data and make a data usability determination. 
• Provide Written Documentation of Validation Efforts. The Contractor shall develop a Data Validation 

Report to the Work Assignment Manager after all the data has been validated. 

Task 7.1 -Human Health Risk Assessment - The PRP's Memorandum on Exposure Scenarios and 
Assumptions and the Pathways Analysis Report shall also be reviewed by the Contractor. The review 
comments shall be submitted to EPA within 30 days after receipt. 

Task 10 - Remedial Alternatives - Subtasks 10.2 through 10.6 shall be consolidated into subtask 10.1. 
Subtask 10.7 shall be numbered 10.2. 
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